



MULTAN ELECTRIC POWER COMPANY

**BID EVALUATION REPORT
FOR
STRINGING WORK
MEPCO TENDER PDC NO. 171-2023-24
OPENED ON 06-03-2024 AT 02:30PM**

**DISTRICT: SAHIWAL
Construction Division Sahiwal
Under
Project Director Construction
MEPCO Multan**

CONTENTS

Sr. No.	Description
1	Introduction
2	Scope of the Tender
3	Tenders purchased and participated
4	Comparison of the bid prices
5	Technical Discussion
6	Commercial Discussion
7	Assessment
8	Recommendation / Conclusion

**BID EVALUATION REPORT FOR
STRINGING WORK
IN
DISTRICT: SAHIWAL**

1. INTRODUCTION / HISTORY

- A Tender was floated by Project Director Const: MEPCO Multan on the request of Executive Engineer Const: Division Sahiwal.
- Tender is for the Stringing work of Village Electrification, HT Feeders, LT Proposals and Deposit works etc as per bidding documents.
- The period of tender is one year from the date of agreement.
- The tender was opened on 06-03-2024 at 02:30PM by the standing tender opening Committee constituted by GM (Tech:) MEPCO H/Q Multan vide memo No. 598/26810-15 dated 29-07-2022 and comparative statement was prepared and duly signed by the tender opening committee.
- Tender evaluation committee was constituted by GM (Tech:) MEPCO H/Q Multan vide No. 599/26816-22 dated 29-07-2022.
- Meeting of Bid Evaluation committee was held under the convener ship of the Manager (MM) MEPCO H/Q Multan.

2. SCOPE OF THE TENDER

Name Of District	Nature of Work	Tender Amount (Including all taxes)	Tender No.	R&RE Division
Sahiwal	Stringing Work	10.00 M	PDC-171-2023-24	Sahiwal

3. TENDER PURCHASED AND PARTICIPATED

Following Firms purchased tender documents and participated in the Tender:

Sr. No.	Tenders Purchased by	Participated by
1.	M/S Javed Const: Co. Sahiwal	M/S Javed Const: Co. Sahiwal
2.	M/S Pak Pattan Const: Co. Pak Pattan	M/S Pak Pattan Const: Co. Pak Pattan
3.	M/S Hassan Const: Co. Burewala	M/S Hassan Const: Co. Burewala

4. COMPARISON OF THE BID PRICES

4.1 ON QUOTED RATES

The comparison has been made on the basis of terms and conditions of the tender documents and MEPCO Requirement on quoted rates.

COMPERATIVE STATEMENT								
FOR STRINGING WORK								
Tender Cost : Rs. 10.00 (Million) Including all taxes.							PDC No. 171-2023-24	
District: Sahiwal							Date: 06-03-2024	
Item No.	Description	Proposed Qty.	Unit	Quoted rates by M/S Javed Const: Co. Sahiwal	Quoted rates by M/S Pak Pattan Const: Co. Pak Pattan	Quoted rates by M/S Hassan Const: Co. Burewala	Previous approved rate in for Stringing work dt. 19-09-2023	% age from Quoted vs previous approved rates
1	Collection of ACSR / All Aluminum Conductors of different sizes including all material used for stringing works, like X Arms (Wooden / Steel), braces, Pin insulators, P.G Connectors, D-Straps, D-Shackle Assembly, Disc Insulators, Danger Plates, Anti-Climbing devices etc, from Regional Store MEPCO Bahawal Pur, safe handling, transportation to sites of works, Stringing, their installation / erection and fixing complete in all respects as per WAPDA SDIs & TIs and Specification / drawings, in all area of above mentioned District. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
a)	New 11 KV Lines							
i)	ACSR Ospery Conductor 3-Phase 3 Wire	1.000	K.M	88000	92500	95500	80061	10
ii)	ACSR Dog Conductor 3-Phase 3 Wire	1.000	K.M	61900	70000	75000	51731	20
iii)	ACSR Rabbit Conductor 3-Phase 3 Wire	1.000	K.M	48000	65000	70000	43110	11
b)	New L.T Lines							
i)	All Aluminum WASP Conductor 3-Phase 4 wire	1.000	K.M	39900	45000	49000	34488	16
ii)	All Aluminum WASP Conductor 2-Phase 3 wire	1.000	K.M	38000	42000	45000	30000	27
iii)	All Aluminum WASP Conductor 1-Phase 2 wire	1.000	K.M	38000	40000	42000	28000	29
iv)	All Aluminum ANT Conductor 3-Phase 4 wire	1.000	K.M	39900	45000	49000	32024	25
v)	All Aluminum ANT Conductor 2-Phase 3 wire	1.000	K.M	38000	42000	45000	27097	40
vi)	All Aluminum ANT Conductor 1-Phase 2 wire	1.000	K.M	36000	40000	42000	30000	20
2	Collection of Distribution Transformers from Regional Store MEPCO Bahawal Pur, safe handling, Transportation including sub-Stations / plate form, D-Fuse Fitting units, (set of three cut outs each), X-Arm, Bus Bars & 02 Nos Earthing sets for Transformer and other allied material and their installation at sites in the jurisdiction of above mentioned District together with the connections to HT & LT Lines and binding, jumpering, jointing etc. as per WAPDA SDI's and drawings. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
i)	10/15-KVA (on double / Single Structure ,P.C / Spun Pole mounted S/Stations).	1.000	Nos.	8800	11500	12000	7390	16
ii)	25/50-KVA (on double / Single Structure ,P.C / Spun Pole mounted S/Stations).	1.000	Nos.	15000	17500	19000	12317	22
iii)	100/200-KVA (on double / Single Structure ,P.C / Spun Pole mounted S/Stations).	1.000	Nos.	20590	26000	28000	18476	11
3	Collection of material for providing Stays / Guys from Regional Store MEPCO Bahawal Pur, safe handling, transportation and installation at site including Stay Rods, Elbows, Stay Wire & other allied material as per WAPDA SDI's and drawings. Job includes excavation, back filling and compaction. In all area of above mentioned District. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
i)	For all size of HT / LT Poles / Structures	1.000	Nos.	4900	5200	5200	4200	17

Page 1

4	Dismantlement, Shifting and Re-Utilization of Material							
	Dismantlement and re-utilization of HT / LT Line along with all requisite assembly material such as knee bracing, angle /dead ,end/terminal structure assemblies D- Shackle assemblies P.G connectors, sleeves and other hardware materials like steel x arms pin insulator steel pins Disc insulators danger plates and anti climbing devices, as per WAPDA SDIs & TIs and Specification / drawings in all area of above District. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
	a) HT 3-Phase 11 KV Line with							
	i) ACSR Ospery conductor .	1.000	K.M	58000	62000	65000	50000	16
	ii) ACSR Dog conductor .	1.000	K.M	45000	58000	60000	38799	16
	iii) ACSR Rabbit conductor .	1.000	K.M	32000	52000	55000	27245	17
	b) 3-Phase 4 wire 415/230 Volts LT Line with							
	i) All Aluminum WASP Conductor.	1.000	K.M	19000	25000	26000	16382	16
	ii) All Aluminum ANT Conductor.	1.000	K.M	19000	25000	26000	15519	22
	c) 2-Phase 3 wire 230 Volts LT Line with							
	i) All Aluminum WASP Conductor.	1.000	K.M	19000	23000	23000	15519	22
	ii) All Aluminum ANT Conductor.	1.000	K.M	19000	23000	23000	13795	38
	d) 1-Phase 2 wire 230 Volts LT Line with							
	i) All Aluminum WASP Conductor.	1.000	K.M	19000	21000	22000	13795	38
	ii) All Aluminum ANT Conductor.	1.000	K.M	18000	21000	22000	12933	39
5	Dismantlement, Shifting and Re-Utilization of Transformer							
	Dismantlement of Transformer and re-utilization with all requisite assembly material such as, D-Shackle assemblies P.G connectors, and other hardware materials like steel x arms pin insulator steel pins D-Fuse set and 02 Nos Earthing sets , as per WAPDA SDIs & TIs and Specification / drawings in all area of above District. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
	i) 10/15/ 25-KVA (on double / Single Structure ,P.C / Spun Pole mounted S/Stations).	1.000	Nos.	9000	11000	12000	7070	27
	ii) 50/100/200-KVA (on double / Single Structure ,P.C / Spun Pole mounted S/Stations).	1.000	Nos.	9900	17000	18000	8105	22
6	Re-Conductoring / Removal Of HT/LT Conductor.							
	Dismantlement of ACSR /AA Conductors of various size returned to Regional Store MEPCO Bahawal Pur and Re-Conducting of Conductor on already / to be fitted assemble, collection of ACSR / AA Conductors of different sizes including all material used for Re-Conducting, from Regional Store MEPCO Bahawal Pur, safe handling, transportation, as per WAPDA SDIs & TIs and Specification / drawings in all area of above District. However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.							
	HT Line							
	a) Re-Conductoring of 11 KV line ACSR Dog Cond; to Ospery conductor 3 Phase 3 wire	1.000	K.M	99000	105000	110000	95000	4
	b) Re-Conductoring of 11 KV line ACSR Rabbit Cond; to Ospery conductor 3 Phase 3 wire	1.000	K.M	99000	105000	110000	95000	4
	c) Re-Conductoring of 11 KV line ACSR Gopher Cond; GSL & others to Ospery conductor 3 Phase 3 wire	1.000	K.M	99000	105000	110000	95000	4
	d) Re-Conductoring of 11 KV line ACSR Rabbit Cond; to Dog conductor 3 Phase 3 wire	1.000	K.M	63000	68000	70000	55427	14
	e) Re-Conductoring of 11 KV line ACSR Gopher Cond; GSL & others to Dog conductor 3 Phase 3 wire	1.000	K.M	63000	68000	70000	55427	14
	f) Re-Conductoring of 11 KV line ACSR Gopher Cond; GSL & others to Rabbit conductor 3 Phase 3 wire	1.000	K.M	56000	59000	60000	46805	20

Page 2

LT Line								
a) Re-Conductoring of LT line A.A Ant Cond; to Wasp conductor 3 Phase 4 wire	1.000	K.M	10500	24000	25000	8622	22	
b) Re-Conductoring of LT line A.A Gnat / GSL Cond; to Wasp conductor 3 Phase 4 wire	1.000	K.M	10500	24000	25000	8622	22	
c) Re-Conductoring of LT line A.A Ant Cond; to Wasp conductor 2 Phase 3 wire	1.000	K.M	10500	24000	25000	8622	22	
d) Re-Conductoring of LT line A.A Gnat /GSL Cond; to Wasp conductor 2 Phase 3 wire	1.000	K.M	10500	24000	25000	7637	37	
e) Re-Conductoring of LT line A.A Ant Cond; to Wasp conductor 1 Phase 2 wire	1.000	K.M	10000	24000	25000	8622	16	
f) Re-Conductoring of LT line A.A Gnat/ GSL Cond; to Wasp conductor 1 Phase 2 wire	1.000	K.M	10000	24000	25000	7637	31	
g) Re-Conductoring of LT line A.A Gnat / GSL Cond; to Ant conductor 3 Phase 4 wire	1.000	K.M	10500	24000	24000	24000	-56	
h) Re-Conductoring of LT line A.A Gnat / GSL Cond; to Ant conductor 2 Phase 3 wire	1.000	K.M	10500	24000	24000	22171	-53	
i) Re-Conductoring of LT line A.A Gnat / GSL Cond; to Ant conductor 1 Phase 2 wire	1.000	K.M	10000	24000	24000	20939	-52	
7 Dismantment of Transformers with all accessories i.e plate form,X-arm,D -fuse set & other alloed material and safe return to Regional Store MEPCO Bahawal Pur as per WAPDA/SDI and S.O.P invouge.However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.								
i) 10 / 15 / 25 -KVA Transformers	1.000	Nos.	5000	6300	6500	4311	16	
ii) 50 / 100 / 200 -KVA Transformers	1.000	Nos.	6800	7200	7500	4927	38	
8 Collection of HT Capacitor 450 KVAR, from Regional Store MEPCO Bahawal Pur and installation of the same at proposed node indicated in the work order / approved site sketch as well as shifting of existing capacitors to proposed sites, safe handling, transportation in jurisdiction of above District including all other allied material to complete the job as per WAPDA SDI's and drawings.However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.	1.000	Nos.	7900	10000	10500	6528	21	
9 Collection of 11 KV Power Cable S/C 500 MCM / 4 AWG, from Regional Store MEPCO Bahawal Pur, safe handling, transportation and installation at site in jurisdiction of above District including excavation at sites & installation, back filling and compaction, as per WAPDA SDI's, Tis and Drawings.However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.	1.000	K.M	55000	59000	60000	49268	12	
10 Dismantlement of following material and safe shifting / returned to Regional Store MEPCO Bahawal Pur.However material may be stored in your intermediate official declared store according to the prevailing situation /circumstance, if required necessary.								
i) ACSR Scrap	1.000	KG	110	120	120	92	20	
ii) HT / LT Steel Structure.	1.000	Nos.	1600	19000	2000	981	63	
iii) Steel- X-Arm	1.000	Nos.	150	210	220	123	22	
iv) 11 KV Power Cable S/C 500 MCM / 4 AWG	1.000	K.M	450	500	500	436	3	
v) Wooden x arms	1.000	KG	120	220	220	123	-2	
vi) Steel Pins,Braces, Nuts & Bolts etc.	1.000	KG	120	150	220	123	-2	
Total:-			1390940	1708400	1768480	1244499	12	
Note:-								
a. The Rate found 1st lowest bidder quoted by M/S Javed Const: Co. Sahiwal.								
b. The rate found 2nd lowest bidder quoted by M/S Pak Pattan Const: Co. Pak Pattan.								
c. The rate found 3rd lowest bidder quoted by M/S Hassan Const: Co. Burewala.								

Page 3

5. TECHNICAL DISCUSSION

The technical discussion is based on the terms and conditions given in the bidding documents.

i. M/S Javed Const: Co. Sahiwal.

(QUALIFICATION, EXPERIENCE AND PERFORMANCE)

- The firm is Govt. Contractor, Electrical & Civil Engineering works.
- The firm is registered with Pakistan Engineering Council under License No. 3503 Category C3/E validity 30th June 2024 Under specialization code EE-04, EE-05 & CE-10. Its Head Quarter situated at 76/B Grain Market Sahiwal.
- The firm is already working with the Directorate of Project Const. MEPCO, there is no complaint against it and fulfill the experience criteria as mentioned in bidding documents at Sr. No. 28.
- Experience of contractor (**attached in profile of contractor**).
 - i. PDC NO. 388 Tender Date: 16-01-2018 Stringing work Rs. 02.00 M.
 - ii. PDC NO. 168-2020-21 Tender Date: 01-04-2021 Stringing work Rs. 05.00 M.
 - iii. PDC NO. 230-2020-21 Tender Date: 24-06-2021 Stringing work Rs. 05.00 M.
- The firm is duly prequalified / enlisted with MEPCO.

M/S Pak Pattan Const: Co. Pak Pattan.


(QUALIFICATION, EXPERIENCE AND PERFORMANCE)

- The firm is Govt. Contractor, Electrical & Civil Engineering works.
- The firm is registered with Pakistan Engineering Council under License No. 9684 Category C6 validity 30th June 2024 under specialization code EE-04, EE-05 & CE-10. Its Head Quarter situated at Chak No. 29/SP Pak Pattan Sharif Pak Pattan.
- The firm is already working with the Operation Circle Sahiwal MEPCO, there is no complaint against it and fulfill the experience criteria as mentioned in bidding documents at Sr. No. 28.
- Experience of contractor (**attached in profile of contractor**).
 - i. PDC NO. 113-2021-22 Date: 27-01-2022 Spun Poles Work Rs. 02.00 M.
 - ii. PDC NO. 202-2021-22 Date: 16-06-2022 Spun Poles Work Rs. 02.00 M
 - iii. PDC NO. 203-2021-22 Date: 16-06-2022 Spun Poles Work Rs. 02.00 M.
- The firm is duly prequalified / enlisted with MEPCO.

iii. M/S Hassan Const: Co. Burewala.

(QUALIFICATION, EXPERIENCE AND PERFORMANCE)

- The firm is Govt. Contractor, Electrical & Civil Engineering works.
- The firm is registered with Pakistan Engineering Council under License No. 20431 Category C6 validity 30th June 2024 under specialization code CE01 – CE04 (Irrigation Only), CE09, CE10, EE04, EE05, EE06, EE11 (Solar) E11 (General Electric Works Only). Its Head Quarter situated at Basti Fareed Nagar 485/EB Burewala.
- The firm is already working with the Directorate of Project Const. MEPCO, there is no complaint against it and fulfill the experience criteria as mentioned in bidding documents at Sr. No. 28.
- Experience of contractor (**attached in profile of contractor**).
 - i- Tender No. 03 dated 24-08-2022 Spun Pole Work.
 - ii- PDC No. 19-2022-23 dt: 19-04-2023 Spun Pole Work Rs. 05.00 Million
- The firm is duly prequalified / enlisted with MEPCO.



6. COMMERCIAL DISCUSSION

The commercial discussion is based on the Tender documents.

i- M/S Javed Const: Co. Sahiwal.


- Firm has submitted earnest money / bid security of Rs. 300,000/- vide CDR 70503580 dated 04-03-2024 issued by Summit Bank Navid Plaza High Street Sahiwal branch which is 3% of the tender amount.
- Firm has also accepted the payment terms mentioned in the Bid documents.
- Bidder has also submitted the last one year bank statement with ending balance shown as Rs. 4575195/- issued on 04-03-2024 by Summit Bank is more than 40% of the contract value of last one year as per bidding documents (**attached in profile of contractor**).
- Income tax returns for last 02 years (**attached in profile of contractor**).
- Contractor is also registered with PRA (**attached in profile of contractor**).

i. M/S Pak Pattan Const: Co. Pak Pattan.

- Firm has submitted earnest money / bid security for Rs. 150000/- vide CDR 14639124 dated 01-03-2024 issued by ABL Pak Pattan branch which is 3% of the tender amount.
- Firm has also accepted the payment terms mentioned in the Bid documents.
- Bidder has also submitted the last one year bank statement with ending balance shown as Rs. 3288344/- issued on 02-11-2023 by MCB is equivalent to minimum 40% of the contract value of last one year as per bidding documents (**attached in profile of contractor**).
- Income tax returns for last 02 years (**attached in profile of contractor**).
- Contractor is also registered with PRA (**attached in profile of contractor**).

iii- M/S Hassan Const: Co. Burewala.

- Firm has submitted earnest money / bid security of Rs. 150,000/- vide CDR 14863051 dated 12-01-2024 issued by ABL Housing SCH Burewala Branch which is 3% of the tender amount.
- Firm has also accepted the payment terms mentioned in the Bid documents.
- Bidder has also submitted the last one year bank statement of ending balance shown is Rs. 5091235/- issued on 11-01-2024 by ABL Bank is equivalent to 40% of the contract value of last one year as per bidding documents (**attached in profile of contractor**).
- Income tax returns for last 02 years (**copy attached in profile of contractor**).
- Contractor is also registered with PRA (**copy attached in profile of contractor**).




7. ASSESSMENT.


NAME OF PARTICIPANT		ELIGIBILITY / TECHNICAL CRITERIA		FINANCIAL CRITERIA				EXPERIENCE / PERFORMANCE	Responsive / Non-Responsive
		PEC REGISTRATION	PRE QUALIFICATION	EARNEST MONEY	BANK STATEMENT	PRA	TAX RETURN		
M/S Javed Const. Co. Sahiwal	1st lowest bidder	Complied	Complied	Complied	Complied	Complied	Complied	Complied	Responsive
M/S Pak Pattan Const. Co. Pak Pattan	2nd lowest bidder	Complied	Complied	Complied	Complied	Complied	Complied	Complied	Responsive
M/S Hassan Const. Co. Burewala	3rd lowest bidder	Complied	Complied	Complied	Complied	Complied	Complied	Complied	Responsive


- M/S Javed Const: Co. Sahiwal is over all responsive.


8. RECOMMENDATION.

On the basis of Technical & Commercial evaluation, M/S Javed Const: Co. Sahiwal has been evaluated as 1st lowest bidder for Stringing Work in District: Sahiwal, consideration may be given to the lowest responsive bidder. However, the intending department must ensure prices reasonability & adherence to PPRA Rule-2004 as well as other codal formalities before approval from competent authority / award of work.


**Representative From
 Chief Engineer (P&E)
 MEPCO H/Q Multan
 (Member)**


**Representative From
 Finance Director
 MEPCO H/Q Multan
 (Member)**


**Representative From
 Manager (Internal Audit)
 MEPCO H/Q Multan
 (Member)**


**Representative From
 Manager (Civil)
 MEPCO H/Q Multan
 (Member)**


**Manager (M/D)
 MEPCO H/Q Multan
 (Convener)**