


# MEPCO TENDER NOTICE

1. Sealed tenders are hereby invited from contractors approved / registered by Pakistan Engineering Council class A, B, C & D which must be renewed for the Year (2021-22) having field specialization (EE 04 and EE 05 and CE 10) for the below mentioned works at Sr. No. 13. The contractor is bound to produce the documents in original & all copies must be duly attested including CNIC of the Contractor / Managing Partner / Director of the firm.
2. **The Tenders will be received in the office of Project Director Construction MEPCO Multan on 22-03-2022 up to 02:00 PM and each will be opened separately on same date after 30 minutes of the closing time of bids (02:30 PM) as per PPRA Rules**, in the presence of contractors or their authorized representatives having registered power of attorney, who may care to attend. The contractor shall deposit 03% earnest money of the tender amount in the shape of call deposit issued by schedule Banks in Pakistan or from a foreign Bank duly counter guarantee by a schedule Bank in Pakistan before issuance of each tender book.
3. The rate quoted by less than 20% from analyzed calculated rates / previous approved tender rates, the contractor have to submit 05% of total bid as performance security in the shape of CDR within 15 days before approval of rates, in case of non submission of 05% security within 15 days, the competent authority have rights reserved for cancellation of tender and 03% earnest money also would be forfeited.
4. The 05 % security will be returned to contractor on successfully completion of works, otherwise earnest money i.e. 03% will be forfeited.
5. Tender can be obtained from O/O Project Director (Const:) MEPCO Multan on payment of **Rs. 2000/- (Non Refundable)** after publication of tender from **09:00 AM to 05:00 PM**. No tender will be sold on the date of opening. Conditional tender will not be accepted. All rights reserved for cancellation of all, or part thereof of the bid by the competent authority.
6. All the proceeding of the tender will be observed according to PPRA rules.
7. Time period of rates shall remain One Year (i.e. from the date of agreement).
8. Bidder shall demonstrate **Cash or Cash Equivalents** equal to minimum 40% of the contract value and current contract commitments, In this regard bidder shall provide the bank statements of last one year.
09. Income tax returns for last 02 Years must be included and all contractors must be registered with PRA.
10. Electronic bid shall not be permitted.
11. Already engaged contractors in WAPDA/MEPCO/ DISCOS/NTDC/MEPCO are required to produce satisfactory performance certificate from the concerned construction Division for issuance of tender documents.
- 12- Already engaged contractors against whom disciplinary proceedings / complaint is under process in MEPCO offices are not qualified for issuance of tender documents.
- 13- If un-satisfactory report received against already engaged contractors in WAPDA / NTDC / DISCOs / MEPCO are not qualified for issuance of tender documents.
14. Tender will be issued Tehsil / Distt: wise as under: -

(Tender date: 22-03-2022)

Name Of Tehsil	Name of District	Nature of Work	Tender Bid Amount (Including all taxes)	Tender No.
--	Multan	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45'	05.00 M	131-2021-22
Bahawal Nagar / Minchanabad	--	Safe Handling, Transportation, Shifting & Erection of LT Spun Poles 31'	05.00 M	132-2021-22
Bahawal Nagar / Minchanabad	--	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 36'	05.00 M	133-2021-22
Haroonabad / Fort Abbas	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	134-2021-22
--	Khanewal	Installation of ABC Cable work	02.00 M	135-2021-22
--	Muzaffar Garh	Installation of ABC Cable work	02.00 M	136-2021-22
--	R.Y.Khan	Installation of ABC Cable work	02.00 M	137-2021-22
Yazman	--	Safe Handling, Transportation, Shifting & Erection of HT/LT Spun Poles 36' & 31'	05.00 M	138-2021-22
Kehror Pacca	--	Safe Handling, Transportation, Shifting & Erection of LT Spun Poles 31'	02.00 M	139-2021-22
Dunya Pur	--	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 36'	02.00 M	140-2021-22
Lodhran	--	Safe Handling, Transportation, Shifting & Erection of LT Spun Poles 31'	05.00 M	141-2021-22
--	Lodhran	Safe handling, Loading, Transportation, shifting & erection of HT/LT Spun Poles 45', 36' & 31' from 132 KV Baghdad UI Jadid / Mian Wali Qureshian Grid Stations / Nearby alternate sub store intimated by XEN (C)	05.00 M	142-2021-22
Liaqat Pur	--	Safe handling, Loading, Transportation, shifting & erection of HT/LT Spun Poles 45', 36' & 31' from 132 KV Baghdad UI Jadid / Mian Wali Qureshian Grid Stations / Nearby alternate sub store intimated by XEN (C)	01.50 M	143-2021-22
Jahanian	--	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 36'	02.00 M	144-2021-22
Jahanian	--	Safe Handling, Transportation, Shifting & Erection of LT Spun Poles 31'	02.00 M	145-2021-22
Tounsa (Normal Area)	--	Transportation, Safe handling, shifting, erection and making foundation of HT/LT Steel Structures 36' & 31'	05.00 M	146-2021-22
--	Layyah	Safe Handling, Transportation, Shifting & Erection of HT Spun Poles 45' & 40'	05.00 M	147-2021-22
--	Vehari	Transportation, Shifting, Erection of HT/LT Spun Poles, Transportation, Shifting, Erection of HT/LT Steel structures and Stringing work as per approved scope of work of 11 KV Gaggo Feeder	03.00 M	148-2021-22
--	Vehari	Transportation, Shifting, Erection of HT/LT Spun Poles, Transportation, Shifting, Erection of HT/LT Steel structures and Stringing work as per approved scope of work of 11 KV Shatab Garh Feeder	4.50 M	149-2021-22



Project Director Construction  
MEPCO Multan

Public Relation Officer New