

FINAL EVALUATION REPORT OF MEPCO CIVIL WORKS DIVISION TENDER (2025-26).

1.	Name of Procuring Agency:	MEPCO
2.	Method of Procurement:	Single stage Single envelope Procedure (on percentage basis)
3.	Title of Procurement:	Civil Works Division MEPCO Tender Notice (2025-26)
4.	Tender Inquiry No.:	Tender (2025-26) of Civil Works Division MEPCO
5.	PPRA Ref. No. (TSE):	TS649849E
6.	Date & Time of Bid Closing:	16.10.2025 13:30 Hrs.
7.	Date & Time of Bid Opening:	16.10.2025 14:00 Hrs.
8.	No. of Bids Received:	42-No. bids received against 07-No. works
9.	Criteria for Bid Evaluation:	As mentioned in bidding documents
10.	Details of Bid(s) Evaluation:	As under

Sr.#	Participating Contractor Nam	Technical & financial Evaluation	Evaluated Cost (Including 5% PST)	Remarks
28	Re-construction / Carpeting of Road from main gate to Colony and Control room at 132 KV Grid Station Qasim Pur Multan.			
i.	M/S Al-Rehman Construction Company Bahawal Pur.	Responsive	Rs.6,184,529/-	Responsive
ii.	M/S Technical Engineering Support D.G. Khan	Responsive	Rs.5,349,519/-	Responsive
iii.	M/S Nasir Mehmood Construction Company Faisalabad	Responsive	Rs.5,454,205/-	Responsive
iv.	M/S A.Q Construction Company Kotri	Responsive	Rs.5,065,194/-	Most Advantageous Responsive Bidder
v.	M/S A.S Construction Company Multan	Responsive	Rs.6,801,496/-	Responsive
29	Repair / maintenance of Bungalow Nos B-5, B-12, C-30 and Quarter No. E-33 at MEPCO Colony Khanewal Road Multan.			
i.	M/S Zainco Engineering Muzaffar Garh	Responsive	Rs.2,066,020/-	Non Responsive (Bid Security not submitted)
ii.	M/S Taj Muhammad Khan & Company Lahore	Responsive	Rs.2,111,740/-	Most Advantageous Responsive Bidder.
30	Repair / maintenance of XEN / RO / SDO office Complex (Triple Storey) at 132 KV Grid Station Bahawal Pur.			
i.	M/S Ghulam Rasool Construction Co. Multan	Responsive	Rs.1,261,468/-	Responsive
ii.	M/S Abdul Ghaffar Contractor & Builders Bahawal Nagar	Responsive	Rs.1,474,227/-	Responsive
iii.	M/S Muhammad Riaz Ahmad Enterprises Govt. Contractor Bahawal Pur	Responsive	Rs.1,591,750/-	Non Responsive (Bid Security not submitted)
iv.	M/S MK Engineering & Construction Muzaffar Garh	Responsive	Rs.1,175,229/-	Responsive
v.	M/S Global Linker Construction Company Toba Tek Singh	Responsive	Rs.1,155,849/-	Most Advantageous Responsive Bidder.
vi.	M/S Quick Builders Bahawal Pur	Responsive	Rs.1,162,771/-	Responsive
vii.	M/S A.Q Construction Company Kotri	Responsive	Rs.1,276,473/-	Responsive

31	Special Repair / Renovation of Sub Division office building at 132 KV Grid Station Uch Sharif			
i.	M/S Ghulam Rasool Construction Co. Multan	Responsive	Rs.1,109,118/-	Responsive
ii.	M/S Muhammad Riaz Ahmad Enterprises Govt. Contractor Bahawal Pur	Responsive	Rs.1,469,326/-	Non Responsive (Bid Security not submitted)
iii.	M/S MK Engineering & Construction Muzaffar Garh	Responsive	Rs.1,085,990/-	Responsive
iv.	M/S Quick Builders Bahawal Pur	Responsive	Rs.1,098,896/-	Responsive
v.	M/S A.Q Construction Company Kotri.	Responsive	Rs.1,213,897/-	Responsive
vi.	M/S N.J Construction Company Kehrur Pacca	Responsive	Rs.1,047,784/-	Most Advantageous Responsive Bidder.
32	Re-construction of boundary wall (fallen / tilted portion) at 132 KV Grid Station Liaquat Pur.			
i.	M/S Muhammad Riaz Ahmad Enterprises Govt. Contractor Bahawal Pur	Responsive	Rs.1,238,703/-	Non Responsive (Bid Security not submitted)
ii.	M/S Technical Engineering Support D.G. Khan	Responsive	Rs.927,923/-	Responsive
iii.	M/S MK Engineering & Construction Muzaffar Garh	Responsive	Rs.914,566/-	Responsive
iv.	M/S Quick Builders Bahawal Pur	Responsive	Rs.904,870/-	Most Advantageous Responsive Bidder.
v.	M/S Sona Khan Enterprises Guddu	Responsive	Rs.915,643/-	Non Responsive (Bid Security not submitted)
vi.	M/S A.Q Construction Company Kotri.	Responsive	Rs.946,559/-	Responsive
vii.	M/S A.S Construction Company Multan	Responsive	Rs.1,172,023/-	Responsive
33	Re-construction of boundary wall (fallen / tilted portion) at 132 KV Grid Station Qasim Pur Multan (Canal Side).			
i.	M/S Al-Faisal Enterprises Multan	Responsive	Rs.883,396/-	Responsive
ii.	M/S Global Linkers Construction Company Toba Tek Singh	Responsive	Rs.857,026/-	Responsive
iii.	M/S Zainco Engineering & Construction Muzaffar Garh	Responsive	Rs.1,054,801/-	Non Responsive (Bid Security not submitted)
iv.	M/S A.Q Construction Company Kotri	Responsive	Rs.850,332/-	Most Advantageous Responsive Bidder.
v.	M/S Ghulam Yaseen & Company Kashmore	Responsive	Rs.873,659/-	Responsive
vi.	M/S Makkah Madina Construction Company Multan	Responsive	Rs.867,168/-	Responsive
vii.	M/S Adnan Shahzaib Construction Company Multan	Responsive	Rs.1,064,943/-	Responsive
34	Re-construction of boundary wall (fallen / tilted portion) at MEPCO Colony Lodhran.			
i.	M/S Abdul Ghaffar Contractor & Builders Bahawal Nagar	Responsive	Rs.803,618/-	Responsive
ii.	M/S Muhammad Riaz Ahmad Enterprises Bahawal Pur	Responsive	Rs.867,681/-	Non Responsive (Bid Security not submitted)
iii.	M/S Al-Rehman Construction Company Bahawal Pur	Responsive	Rs.745,516/-	Responsive
iv.	M/S MK Engineering & Construction Muzaffar Garh	Responsive	Rs.679,114/-	Responsive

v.	M/S Global Linker Construction Company Toba Tek Singh	Responsive	Rs.633,840/-	Most Advantageous Responsive Bidder.
vi.	M/S A.Q Construction Company Kotri	Responsive	Rs.654,741/-	Responsive
vii.	M/S N.J Construction Company Kehror Pacca	Responsive	Rs.641,763/-	Non Responsive (Bid Security not submitted)
viii.	M/S Makkah Madina Construction Company Multan	Responsive	Rs.671,568/-	Responsive

Addl. Manager (Civil)
MEPCO H.Q MULTAN

Hafiz Muhammad Azeem
Addl. Asst. Manager (CO)
Friday, 31 October, 2025, 10:21:17 AM

Hafiz Muhammad Azeem
Addl. Asst. Manager (CO)
Friday, 31 October, 2025, 10:21:7 AM