

# TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PPRA Rules, 2004)

1. Name of Procuring Agency:	<b>MEPCO</b>
2. Method of Procurement:	<b>Single Stage-Two Envelope</b>
3. Title of Procurement	<b>PROCUREMENT FOR APPOINTMENT OF INTERNATIONAL CONSULTANT /CONSORTIUM FIRM FOR EVALUATION AND ASSESSMENT OF TRANSMISSION &amp; DISTRIBUTION (T&amp;D) TECHNICAL LOSSES OF MEPCO</b>
4. Tender Inquiry No	<b>214/26</b>
5. PPRA Ref. No. (TSE)	<b>TS0000003416E</b>
6. Date & Time of Bid Closing	<b>30.04.2026, 11:00 a.m</b>
7. Date & Time of Bid Opening	<b>30.04.2026, 11:30 a.m</b>
8. No. of Bids Received	<b>Three (03)</b>
9. Criteria for Bid Evaluation	<b>As per Bidding Documents</b>
10. Details of Bid(s) Evaluation	<b>As Under</b>

Sr. No.	Name of Bidder	Marks		Rule/Regulation/SBD*/ Policy/Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
		Technical (applicable)	Financial (applicable)	
1	M/s DST ENGINEERS LLC	207/700	-	<p><b>Your firm is declared technically non-responsive on following grounds:</b></p> <ul style="list-style-type: none"> <li>• The Firm didn't register with the PEC Equivalent regulatory Body. Software Licenses were not provided</li> <li>• Non-Blacklisting Certificate was not provided.</li> <li>• No Litigation Certificate was Provided.</li> <li>• Registration Certificate was not provided.</li> <li>• Audited Accounts for 2025 are missing. For the remaining years, proper audit reports were also not provided.</li> <li>• As regard the Firm's experience, completion certificates for similar projects were not provided.</li> <li>• As regard the same nature of projects (DISCOs/ NTDC/K-Electric) No completed Project Found.</li> <li>• As regards with the consultancy Services of same/ Similar nature at international level, completion certificates were not provided.</li> <li>• Submitted a generic methodology with insufficient coverage of TOR requirements.</li> <li>• Failed to adequately address key deliverables including LT mapping, GIS validation, LLF validation, CP-22 reconciliation and QA/QC procedures.</li> </ul>


Dir (IT)	
Add: Dir (IT)	
Add: Dir (P/SA)	✓
Add: Dir (OP) AMI	
Add: Dir (Inc Lf/Cntr)	
Dy. Dir (IT/Proc.)	
APS	
Admn Sect	
Diary No.	33020
Date	17/06/26

2	M/s Barqab-MRC Turkiye – PPI-ICA (JV)	495/700	-	<b>Technically Responsive Bidder</b>
3	M/s Precision Power-Tek – NESPAK – Power- Tek Global (JV)	397/700	-	<p><b>Your firm is declared technically non-responsive on following grounds:</b></p> <ul style="list-style-type: none"> <li>• As regard the same nature of projects (DISCOs/ NTDC/K-Electric) either completion certificates was not provided or completion certificate was provided but not as per requirement.</li> <li>• As regards with the consultancy Services of same/ Similar nature at international level, completion certificates were not provided.</li> <li>• Methodology partially addresses TOR's requirements Committed only 5% LT Mapping against the mandatory requirement of 100% LT Mapping. &amp; lack of clarity in implementation approach.</li> </ul>

Endst. No. 13491-95

Dated. 15-6-26

Forwarded to the Deputy Director, Public Procurement Regulatory Authority, 1<sup>st</sup> Floor FBC Building Near State Bank, Sector G-5/2, Islamabad for uploading at PPRA Website.

  
**DIRECTOR (PROC.) DIST:**  
**MEPCO LTD. MULTAN**

Copy to:

- ✓ 1. Director (I.T) MEPCO H/Q MEPCO Multan for uploading on MEPCO's website.
2. M/s Precision Power-Tek – NESPAK – Power-Tek Global (JV) 179B GECHS (III), Link Model Town Road, Lahore, Pakistan (Contact: 0300-8415596)
3. M/s DST ENGINEERS LLC 2533 Crabtree Ave, Suite A, Woodridge, IL 60517
4. M/s Barqab-MRC Turkiye – PPI-ICA (JV) Sunny View Estate, Kashmir Road, Lahore – Pakistan.