

No. 2177-79

Dated 28.09.26

Notification of Intention to Award

For the attention of Naeem and CO. (Pvt) Ltd.

Authorized Representative

Name: Kamran Khan

Address: Khokhar Road, Badami Bagh, Lahore.

Telephone: 0301-4333462

Email Address: neem_co_123@hotmail.com

DATE OF TRANSMISSION: This Notification is sent by *email* on 28.09.2026.

Notification of Intention to Award

Purchaser: Multan Electric Power Company (MEPCO)

Project: Electricity Distribution Efficiency Improvement Program

Contract title: Supply of HT Steel Structures and Hardware Material for Rehabilitation
Of 11KV Feeders (Lot wise)

Country: Pakistan

Loan No: IBRD 9318-PK

RFB No: PK-MEPCO-555006-GO-RFB (Lot-II)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	Naeem and CO. (Pvt) Ltd
Address:	Khokhar Road, Badami Bagh, Lahore.
Contract price:	253,786,056 /- (Excluding GST)

2. Other Bidders

Name of Bidder	Bid price	Evaluated Bid price (if applicable)
AM Associates PVT Ltd.	313,222,654	313,222,654
Umair Industries (SMC-Pvt) Ltd	261,850,480	261,850,480

3. Reason/s why your Bid was Unsuccessful

AM Associates Pvt Ltd

The bidder failed to submit the Letter of Bid in the prescribed form as required form as required under ITB 11.1(a), ITB 12.1 and ITB 17.1 of the Bidding Document.

Umair Industries (SMC-Pvt) Ltd

Responsive but higher in Price.

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 02.10.2026 at 12:00 AM.

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Eng. Zahid Akhtar

Title/position: Chief Engineer(Development)PMU

Agency: Multan Electric Power Company (MEPCO)

Email address cedev.mepco@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill

Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 11.10.2026 (12:00 AM).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Eng. Zahid Akhtar

Title/position: Chief Engineer(Development)PMU

Agency: Multan Electric Power Company (MEPCO)

Email address cedev.mepco@gmail.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)(Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.

3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 11.10.2026 (12:00 AM)

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

On behalf of the Purchaser:

Signature:


Chief Engineer (Development)
PMU, MEPCO Ltd, Multan

C.C to:-

1. M/s AM Associates Pvt Ltd 69/3 FCC , Gulbherg, IV, Canal Bank Road Lahore for information please.
2. M/s Umair Industries (SMC-Pvt)Ltd 4-Km, Kala Khatai Road , Bharth, Shahdara, Lahore.